
 
 
 
 
  

August 7, 2025 Our File: 967-602-001 

To:  General Contractors 

RE: Request for Quotation – Bowser Street Sewermain Replacement 

1. Introduction 

On behalf of the City of Trail (City), TRUE Consulting is requesting quotation for the 
replacement of a sewermain on Bowser Street in Trail, BC.  This section of sewermain has 
reached the end of its service life. 

2. Scope of Work 

The proposed sewermain replacement is depicted on the attached drawing 967-601-01.  The 
proposed scope of work will include the following: 

 Sawcut and removal of road asphalt and concrete curb and sidewalk. 
 Removal and disposal of sewer manholes. 
 Removal and disposal of asbestos cement watermain where impacted by construction. 
 Watermain crossing pipe replacement. 
 Supply and install 38m of 200mm diameter DR35 PVC sewermain. 
 Supply and install two new 1050mm diameter prebenched concrete manholes. 
 Sewermain connections to existing pipe. 
 Trench restorations including road gravel placement and compaction, asphalt paving, 

concrete curb and sidewalk, and topsoil with seed in boulevard areas. 

The final quantities for some items will inherently have some variability.  Payment will be based 
on the ‘unit rates’ as shown on the RFQ Submission Form, with field measurement of final 
quantities as agreed upon by the Contractor and the City. 

3. Project Schedule and Hours of Work 

The proposed work is to occur between 7am and 9pm, Monday to Saturday (no work on 
Sundays or statutory holidays unless approved by the City).  All work is to be completed by 
October 31, 2025. 
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4. Quotation Submission Requirements 

Your quotation submission should include the following, but not limited to: 

A. Firm price, valid for 30 days from date of quotation.   
 Clarify any exclusions. 

B. Proposed schedule. 
C. Confirmation of subcontractors (if any) who will be performing any aspects of the work. 

5. Quotation Submission Deadline 

The schedule for this Request for Quotation is as follows: 

 Quotations received by TRUE Consulting  = 4pm, Thursday August 28th 2025 
 City of Trail award and issue of Purchase Order  = Tuesday September 9th 2025 

Questions or requests for clarifications are to be submitted to Scott Wallace at TRUE 
Consulting.  Quotations should be titled to the City of Trail c/o TRUE Consulting, and will be 
accepted by email to Scott Wallace at swallace@true.bc.ca. 

6. Award of Work 

The City of Trail reserves the full right, in its sole discretion to: 

 not award the work to any contractor, or 
 award the work to whichever contractor the City judges is in the City’s best interest.  In 

reviewing the quotations, the City will have consideration all of submitted quotation 
information (per section 4). 

7. Contractor Safety 

The Contractor will be the Prime Contractor, and will be responsible for work site safety.  In 
accordance with the City’s Contractor Safety Coordination Program, prior to the start of 
construction, the Contractor must prepare and submit Appendices B through F of the Contractor 
Safety Coordination Program document: 

 Contractor Health and Safety Agreement. 
 Prime Contractor Designation Agreement. 
 Prime Contractor Safety Records and Documentation Acknowlegement. 
 Contractor Safety Compliance Form. 
 Known or Reasonably Foreseen Hazards. 
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8. Notifications 

The City will be responsible for delivering notice of project, and notice of water service 
interruption to affected residents.   

 The Contractor must notify the City a minimum of 7 Days in advance of construction. 
 The Contractor must notify the City a minimum of 3 Days in advance of planned water 

service interruptions.  Planned water service interruptions must be kept to maximum of 8 
hours duration, between 8am and 4pm Monday to Friday. 

9. Traffic Control 

Bowser Street can be closed to all vehicle traffic from 5th Avenue to 6th Avenue for the duration 
of construction.  Emergency access must be maintained to the homes on the 6th Avenue Lane.  
Pedestrian traffic through the project site is to be accommodated where it is safe to do so. 

10. Quality Control 

If not listed otherwise, the work is to be performed in accordance with the MMCD 2019 
Specifications.  The Contractor is responsible for Quality Control of the work. The Contractor will 
provide assurance of the quality control through completion and submission of the following 
documentation to the City: 

 Sieve analysis and proctors for all imported granular materials. 
 Proctors for native trenching and general earthworks materials. 
 Density testing of bedding, pipe surround, trench backfill, road gravels, sidewalk gravels 

and general earthworks to confirm that the techniques and level of compaction effort is 
sufficient to meet the required specifications.  

 CCTV inspection of the completed sewermain.  The CCTV survey equipment is to be a 
self-propelled crawler type with a means of transporting the CCTV camera in a stable 
condition through the pipeline.  The camera is to be a ‘pan and tilt’ style (pan at 360 
degrees, tilt of 275 degrees).  Video recording of the CCTV inspection is to be provided 
to MPEG-2 standard.  The sewermain is to be cleaned (flushed) immediately prior to the 
CCTV survey to removed all debris from the pipeline.  The CCTV inspection is to be 
completed as follows: 
- in a downstream direction of travel,  
- with chainage indicated from the face of each manhole,  
- at a speed of 0.15 m/s, 
- stopping at any defects encountered, including but not limited to: pipe ovality, joint 

misalignment or joint separation, and general damage to the pipe. 

11. Payment 

The City of Trail will make one payment for the work once all work is complete and all 
deficiencies are rectified.  There will be no Builders’ Lien holdback associated with this payment.  
Payment will be made within 30 days of receiving and approving the Contractor’s invoice. 
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12. Closure 

If you have any questions regarding this request for quotation, please don’t hesitate to contact 
the undersigned. 

Regards, 

TRUE Consulting 

 

 

Scott Wallace, P.Eng. 

SW/slf 

Enclosures: 

TRUE Consulting drawing 967-602-01 

cc:  City of Trail, Attn: Ben Gresley-Jones, Manager of Engineering and Projects 

R:\Clients\900-999\967\967-602\07 Contract\Bowser Street Sewermain Replacement\967-602-001 - City of Trail - Bowser Street Sewermain Replacement - RFQ - 2025-08-
07.docx 



Request for Quotation ‐ Submission Form

Owner: City of Trail

Project: Bowser Street Sewermain Replacement

Submission Due Date:

ITEM & DESCRIPTION UNIT
EST. 

QUANTITY
UNIT PRICE  TOTAL PRICE 

1.0 Sawcut, remove and dispose asphalt (up to 100mm thickness). m
2 190

2.0 Sawcut, remove and dispose existing concrete sidewalk. m
2 10

3.0 Sawcut, remove and dispose existing concrete curb (no gutter). lm 8

4.0 Remove and dispose existing sewer manholes. each 2

5.0
Transite (AC) watermain crossing removal and replacement with 12m of 

150mm diameter DR18 C900 PVC and tie‐ins to existing watermain.
LS 1

6.0 Supply and install 200mm diameter DR35 PVC sewermain. lm 38

7.0 Tie‐in to existing sanitary sewermain. each 2

8.0
Supply and install 1050mm diameter prebenched precast concrete 

manhole.
each 2

9.0
Decommission and abandon existing 33m long  200mm diameter 

sewermain ‐ fill with flowable grout.
LS 1

10.0
Road base reconstruction including subgrade preparation, 300mm thick 

subbase gravels, and 100mm thick base gravels.
m

2 165

11.0 Road repaving with 75mm thick asphalt. m
2 190

12.0

Concrete curb reconstruction including subexcavation, subgrade 

preparation, 175mm thick sub base gravel, 100mm thick base gravel, 

and concrete curb.

lm 8

13.0

Concrete sidewalk reconstruction including subexcavation, subgrade 

preparation, 100mm thick base gravel, and 100mm thick concrete 

sidewalk.
m2 10

14.0
Permanent painted pavement marking:  paint 100mm wide yellow 

centreline.
LS 1

15.0 Boulevard Restoration ‐ 75mm thick topsoil and seed. LS 1

Total Quotation Price:

GST (5%):

Quotation Price plus GST:

The City of Trail is requesting quotation for the sewermain replacement shown on TRUE Consulting drawing 967‐602‐01, and as described in the RFQ 

cover letter from TRUE dated August 7, 2025.  

August 28, 2025
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City of Trail ‐ Bowser Street Sewermain Replacement

CONSTRUCTION SCHEDULE Start Date  Completion Date 

Mobilize

Watermain crossing replacement

Sewermain replacement

Surface restorations

Deficiency cleanup and demobilize

LIST OF SUBCONTRACTORS (If any, list subcontractor name)

Submitted By:        Contractor Name and Signature Date (DD / MM / YYYY)

Page 2 of 2
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EXISTING PROPOSED DESCRIPTION
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EXISTING SANITARY MH #216 TO BE REMOVED
-DEPTH = 2.3m (RIM TO INVERT)

EXISTING SANITARY MH #215 TO BE REMOVED
-DEPTH = 1.8m (RIM TO INVERT)

EXISTING 200Ø VIT CLAY SANITARY SEWERMAIN
TO BE FILLED WITH GROUT AND ABANDONED IN PLACE

EXISTING 150Ø TRANSITE WATERMAIN TO BE REMOVED
AND REPLACED WITH 150Ø DR18 C900 PVC WATERMAIN

-12m LENGTH
-PIPE TO BE DISINFECTED PRIOR TO CONNECTIONS

-JOINTS TO BE WRAPPED WITH HEAT SHRINK PLASTIC OR PETROLATUM TAPE

EXISTING 60Ø STEEL GAS MAIN
-LOCATION APPROX
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EXISTING ROCK WALL TO BE PRESERVED

EXISTING CATCHBASIN TO BE PRESERVED

EXISTING CONCRETE SIDEWALK c/w CURB NO GUTTER
TO BE REMOVED AND REPLACED
-SEE TYPICAL DETAIL THIS PAGE

PROPOSED SAWCUT (TYP)

EXISTING ROAD TO BE REBUILT PER
TYPICAL TRENCH DETAIL ON THIS PAGE

EXISTING 200Ø PVC SANITARY SEWER MAIN

PROPOSED 200Ø DR35 PVC SANITARY SEWERMAIN
EXTENSION c/w COUPLER AND 200Ø DR35 PVC PIPE
-5m LENGTH
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SIDEWALK DETAIL (NO GUTTER)
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TYPICAL TRENCH DETAIL
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EXISTING 200Ø SANITARY SEWERMAIN
(VIT CLAY, CIPP LINED IN 2023)

GENERAL NOTES

1. ALL WORKS TO BE CONSTRUCTED IN ACCORDANCE WITH MMCD VOLUME II 2019 EDITION, AND THE CONTRACT SPECIFICATIONS.

2. ALL WORK DONE IN CONJUNCTION WITH THESE SPECIFICATIONS AND DRAWINGS MUST COMPLY WITH THE CURRENT

OCCUPATIONAL HEALTH AND SAFETY REGULATIONS OF WORKSAFE BC.

3. THE LOCATIONS OF ORIGINAL INFRASTRUCTURE SHOWN ARE BASED ON FIELD SURVEY AND RECORD DRAWINGS. IT IS THE

CONTRACTOR'S RESPONSIBILITY TO VERIFY THE LOCATION OF ORIGINAL UTILITIES AND REPORT ANY CONFLICT, OMISSION OR

DISCREPANCY DIRECTLY TO THE CONTRACT ADMINISTRATOR PRIOR TO COMMENCEMENT OF CONSTRUCTION. IT IS THE

CONTRACTOR'S RESPONSIBILITY TO PRESERVE AND PROTECT ALL ORIGINAL WORKS DURING CONSTRUCTION.

4. ALL DIMENSIONS SHOWN IN METERS UNLESS NOTED OTHERWISE.

5.     ALL PIPE CURVATURE (HORIZONTAL AND VERTICAL) TO BE ACHIEVED BY DEFLECTION AT JOINTS. PIPE BENDING WILL NOT BE

PERMITTED.

6. ALL PIPING THAT IS CUT AND ABANDONED DURING THIS PROJECT IS TO BE CAPPED (PLUGGED WITH CONCRETE) PRIOR TO BURY..

ROADWORKS AND RESTORATION NOTES

1. FINAL HEIGHT OF ALL WATER, SANITARY APPURTENANCES (VALVE BOXES, CURB STOPS, MANHOLE COVERS) TO BE ADJUSTED

       TO FINAL GRADE (OR MAX 6mm BELOW FINAL GRADE) PRIOR TO PAVING.

2. DISTURBED GROUND SURFACE TO BE RESTORED TO EXISTING CONDITION OR BETTER AT CONSTRUCTION COMPLETION.

3. RESTORATION SEED TO BE NELSON FARMERS' SUPPLY RECLAMATION MIX #1, OR EQUAL.

HWY 3B

5TH AVENUE 5TH AVENUE

1.50m

3.96m

2.00m

EXISTING 200Ø STORM MAIN TO BE PRESERVED

(MIN)

PROPOSED 1050Ø PRECAST CONCRETE MANHOLE
-LOCATION TO AVOID CONFLICT WITH CATCHBASIN LEAD
-DEPTH = 2.3m (APPROX)
-50mm DROP IN BENCHING (WEST TO SOUTH)

PROPOSED 1050Ø PRECAST CONCRETE MANHOLE
-DEPTH = 1.8m (APPROX)
-50mm DROP IN BENCHING (NORTH TO EAST)

PROPOSED TIE-IN TO EXISTING 200Ø SEWERMAIN
c/w FERNCO STRONGBACK RC1000 COUPLER

PROPOSED TIE-IN TO EXISTING 200Ø SANITARY SEWERMAIN
c/w FERNCO STRONGBACK RC1000 COUPLER
-1m OF DR35 PVC SEWERMAIN

PROPOSED 200Ø DR35 PVC SEWERMAIN
-33m LENGTH

-DEPTH VARIES, 1.2m TO 2.3m

(MIN)

COLUMBIA RIVER

PROPOSED WATERMAIN TIE-INS TO BE COMPLETED
WITH HYMAX 2 PIPE COUPLER (OR QUEAL)
-TYP OF 2

YELLOW CENTRE PAINTLINE TO BE REINSTATED
THROUGH RESTORATION AREA AT COMPLETION

SEED SPECIES % BY WEIGHT

CRESTED WHEATGRASS

KENTUCKY BLUEGRASS

CREEPING RED FESCUE

SMOOTH BROME

WHITE CLOVER
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EXISTING PROPERTY LINE

EXISTING 114Ø STEEL GAS MAIN
-LOCATION APPROX
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